

MES Roof Replacement (PSC09.010.22)
 Superintendent of Schools
 Additional Funding Request

9/8/22

Bidder	Total Cost Base Bid (Cold Applied)	Alternate 1 (Hot Applied Total Cost)	Alternate 2 Metal Deck Unit Cost/SF	Alternate 2 Tectum Deck Unit Cost/SF	Comment
Apex	\$2,819,000.00	\$3,000,000.00	\$24.00	\$32.00	Overbudget
Northeast Contracting	\$1,823,630.00	\$1,983,037.00	\$25.00	\$40.00	Non-responsive. Did not include material.
Cole Roofing	\$4,035,000.00	\$3,996,500.00	\$15.00	\$28.00	Overbudget
Flynn Mid-Atlantic	<input checked="" type="checkbox"/> \$2,800,000	\$2,900,000	<input checked="" type="checkbox"/> \$18	<input checked="" type="checkbox"/> \$32	Bid. Overbudget. IAC/Capital Fund Balance Additional Funds Provided to Increase Budget to Cost
Island Contracting	\$3,750,000.00	\$3,650,000.00	\$6.00	\$20.00	Overbudget
Simpson Unlimited	\$3,145,500	\$3,658,000	\$25	\$200	Overbudget
Harbor Roofing and Contracting	\$5,479,000	\$5,110,000	\$15	\$125	Overbudget
Roof Budget		\$2,800,000			
* The material is being purchased directly by the school system under a separate contract. The material costs are shown to illustrate total project cost.					